

A PROPOSAL · NOT A SALES PITCH

Here's the work. Here's the number.

(The handshake comes at the bottom of page two.)

We're Green Communications Contracting. We pull low-voltage cable for schools, hospitals, and mid-sized commercial builds across Kansas City and St. Louis. We like schedules that land on time and bids that don't need an asterisk.

Below is our bid for the 2026 low-voltage package at William Chrisman High School. Ten-week summer window. Cat6A throughout. Prevailing wage. Certified and LinkWare-PDF'd at closeout — we do that part anyway.

WHO THIS IS FOR

Straub Construction Co.

Alan Brooks · Senior Project Manager
abrooks@straubconstruction.com

THE NUMBER 42

WHERE THE WORK LIVES

William Chrisman High School

2026 Renovations — Low-Voltage Package
1223 N Noland Rd. · Independence, MO 64050
Bid # ISD-2026-014 · Due May 08, 2026

\$191,880.00

Six lines. All-in. No truck charges hiding in a footnote.
Held firm for 60 days from the issue date.

MSP alternate · \$985.00 / mo
(optional — page two)

LINE BY LINE • PLAIN ENGLISH

What we're going to do.

QTY	UN	WHAT YOU'RE GETTING	EACH	LINE
480	ea	Cat6A plenum data drops Cat6A runs to every classroom and admin outlet (bid asked Cat6 — we give you Cat6A at Cat6 pricing).	\$86.50	\$41,520.00
32	1s	MDF / IDF rack buildout Six MDF/IDF closets built out: racks, cable management, vertical runway, the works.	\$2,850.00	\$91,200.00
6	1s	Inter-closet fiber backbone Twelve-strand single-mode fiber knitting all six closets together.	\$6,200.00	\$37,200.00
42	ea	IP CCTV rough-in Cat6A home-runs to every camera location. Cameras supplied by others — we leave terminated ends waiting.	\$215.00	\$9,030.00
18	ea	Access-control rough-in Door-hardware rough-in so the security integrator's install day is boring.	\$485.00	\$8,730.00
1	1s	Fluke DSX-8000 certification Fluke DSX-8000 certification on everything. LinkWare PDF handed over at closeout.	\$4,200.00	\$4,200.00

SUBTOTAL \$191,880.00

THE WHOLE THING

\$191,880.00

KEEP-IT-RUNNING PLAN • OPTIONAL

Monthly service once the job is live. Priced separately because it should be.
Monitoring · quarterly MAC allowance · warranty admin · 4-hr on-site response.

\$985.00 / mo
\$11,820.00 / yr

STUFF WE'RE NOT DOING (ON PURPOSE)

- Speakers, paging, classroom audio — different trade, different proposal.
- The old bell system. It stays. We don't touch working stuff.
- Installing owner-furnished gear past the terminate-and-test point.
- Drilling or saw-cutting concrete. We price those separately when they come up.
- After-hours/weekend labor at straight rate. If you need us nights, it's 1.5×