

■ FORMAL BID · SEALED · HELD 60 DAYS

William Chrisman High School.

2026 Renovations — Low-Voltage Package

Green Communications Contracting respectfully submits this bid for the low-voltage package at William Chrisman High School, per the Independence School District solicitation ISD-2026-014. Pricing is held firm through 07 July 2026 and reflects the ten-week summer window of 09 June through 15 August 2026.

ADDRESSED TO

Straub Construction Co.

Alan Brooks, Senior Project Manager
abrooks@straubconstruction.com
+1 913 555 0142

OF RECORD

Proposal no.	GCC-2026-0101
Issued	April 20, 2026
Bid due	May 08, 2026
Bid number	ISD-2026-014
Schedule	Jun 09, 2026 → Aug 15, 2026
Site	Independence, MO

BID TOTAL

\$191,880.00

Held firm 60 days from issue

Nathan Morris

Director of Operations & CTO

nmorris@greencoamllc.com · +1 816 555 0101

ARTICLE II

Of the Work.

Unit pricing and extended totals per bid documents dated 12 March 2026.

ITEM	UNIT	EXTENDED
i. Cat6A plenum data drops — 480 ea. classroom & admin outlets	\$86.50	\$41,520.00
ii. MDF / IDF rack buildout — 32 ls. 6 closets · 45U racks + cable mgmt	\$2,850.00	\$91,200.00
iii. Inter-closet fiber backbone — 6 ls. 12-strand OS2 single-mode · MDFIDFs	\$6,200.00	\$37,200.00
iv. IP CCTV rough-in — 42 ea. Cat6A home-runs · terminated	\$215.00	\$9,030.00
v. Access-control rough-in — 18 ea. DPS / REX / reader / strike	\$485.00	\$8,730.00
vi. Fluke DSX-8000 certification — 1 ls. all data & fiber · LinkWare PDF	\$4,200.00	\$4,200.00

SUBTOTAL \$191,880.00

[BID TOTAL **\$191,880.00**

ALTERNATE · MANAGED SERVICES

Monthly service offering, priced separately and commencing upon acceptance.

\$985.00 / mo
\$11,820.00 / yr

OF TERMS

Payment.	Net 30 from invoice, per general contract terms.
Deposit.	Per GC payment schedule.
Insurance.	GL \$2M · Auto \$1M · WC \$1M. COI with ISD & Straub on request.
Licensure.	Licensed in Missouri. Prevailing-wage compliant.